

**NEVADA DEPARTMENT OF TRANSPORTATION
AGREEMENT SUMMARY SHEET**

Agreement No. P571-14-030 Amendment No. _____ Task Order No. _____ Task Order Amendment No. _____
 Start Date: 12/29/2014 End Date: 12/31/2019 Amendment Date: _____ Procured by: _____
 Agreement Type: Facility Agreement Sub-Type: Utility Procurement No.: _____
 Purpose: An agreement to pay costs incurred due to railroad impacts related to project NEON.

County(ies) where work is being performed: Clark
 Contact Person: Tina Kramer/Ruth Borrelli Phone No.: (775)888-7993 Email: kkramer@dot.state.nv.us
 Project Manager: NA Phone No.: NA Email: NA@dot.state.nv.us

Second Party Information

Contact Person: Alexander Popovici Email: _____ Phone No.: (602)290-2438
 Company Name: Union Pacific Railroad NV Business License No.: NV19691003146
 Primary Address: 631 S 7th St., Phoenix Arizona 85034 Business License Expiration: 11/30/2015
 Invoice Remit To Address: SAME [Business License Search](#)

Original budget approval (Form 2A) must be attached

Total Estimated Cost of Agreement: \$25,000.00 Org No. Responsible for Billing: C030 Funding Percentage: _____
 Payable Amount: \$25,000.00 Fixed Fee %: _____ Payment Code: _____ Federal %: _____
 Receivable Amount: _____ Overhead %: _____ Payment Cycle: _____ State %: _____
 Amendment Amount: _____ Retention %: _____ Security Deposit: Yes No Local %: _____
 Fed Participation: Yes No In-Kind Services: Yes No Deposit Amount: _____ DBE Goal: _____
 Appr Unit: NA Activity: NA Object: NA Job/Project: NA

Project Identification

Project ID No.: NH-STP-015-1(147) Contract: _____
 EA No.: 73652 Other: _____

Board Approval

Yes No Transportation BOE Meeting Date: _____ BOE Contract No.: _____
 Approved Date: _____ Agenda Item No.: _____

Does the firm employ current or former State employees who have left State employment in the past two years? Yes No
 If yes, who, where did they work, and when did they leave?

Review Approval:

Asst. Director J. Terry
 Dist./Div. Head _____
 Environmental _____
 IT _____
 Legal LH
 Proj. Accting. _____
 Right of Way PS

Final Distribution

Recipient: _____

Required docs to start process:

(to be completed by Admin Services)
 Original Summary Sheet:
 Original Form 2A:
 Electronic Draft of Agreement:
 Agree Services _____

Execution:

(to be completed by Admin Services)
 Do Not Pay (Federal only)
 NV Board of Engineers
 AGMM ANOT
 AGMT AGML
 Notice of Award Sent
 Tracking Log Updated
 Insurance Log Updated
 Date/Initials _____
 Verified _____



STATE OF NEVADA
DEPARTMENT OF TRANSPORTATION

RIGHT OF WAY DIVISION
PO BOX 170, LAS VEGAS NEVADA 89125-0170
November 19, 2014

BRIAN SANDOVAL, Governor

RUDY MALFABON, P.E., Director

ALEXANDER POPOVICI
MANAGER INDUSTRY AND PUBLIC PROJECTS
UNION PACIFIC RAILROAD
631 S 7 TH ST
PHOENIX ARIZONA 85034

UPRR Authorization to Incur Costs

Project: NH-STP-015-1(147)
E.A.: 73652
RR Milepost: 0.48
DOT No.: 804215W
Description: Reconstruction of
Railroad Bridge G941 as part of
Project NEON

AGREEMENT No. P571-14-030

Dear Mr. Popovici:

The Nevada Department of Transportation (NDOT) has scheduled Project NH-STP-015-1(147), E.A. 73652, for construction of Project NEON. Project NEON will be constructed on Interstate 15 in Las Vegas, Nevada, generally from the interchange with Sahara Avenue/SR 589 to the US-95/Interstate 15 interchange. Project NEON will consist of the following construction: a High Occupancy Vehicle connector from US-95 to Interstate 15, direct HOV access ramps at Wall Street, reconstruction of the Charleston Boulevard Interchange, a Grand Central Parkway connector, and the reconstruction of the Railroad Bridge, G941, Railroad milepost 0.48, Federal Railroad Administration crossing number 804215W.

As noted above, this project will impact existing railroad facilities.

Preliminary design plans and/or drawings are not available at this time until an alternative for the construction is chosen. Specific designs with cross-sections for any location, or any other design information, will be furnished to you upon request as the information becomes available.

As applicable, you are hereby authorized and requested to incur preliminary engineering costs for the purpose of conducting field studies, investigating methods of plant adjustment, developing and submitting itemized cost estimates and detailed plans and other associated work, including research of evidence of compensable interest, preparatory to entering into a formal agreement for the relocation and/or adjustment of your existing facilities affected by the above project.

This agreement is intended to address preliminary engineering. The State shall reimburse the Railroad for all costs and expenses incurred by Railroad as depicted in the aforementioned paragraph. The estimated costs for performing preliminary engineering are TWENTY FIVE THOUSAND AND 00/100 (\$25,000.00), as described in Exhibit "A" attached hereto and made a part hereof. Actual costs might exceed this estimated amount.



ALEXANDER POPOVICI
MANAGER INDUSTRY AND PUBLIC PROJECTS
UNION PACIFIC RAILROAD
November 19, 2014

Currently, the project advertising date is tentatively set for March 2015. This Project will be a "Design-Build" delivery. Once NDOT has selected their Design-Build Contractor, the Union Pacific Railroad will work with both NDOT, and the Design-Build Contractor, to develop final plans, specifications, and prepare material and cost estimates for railroad construction work associated with the project. NDOT, the Design-Build Contractor, and the Union Pacific Railroad will enter into separate License, Right of Entry and Construction and Maintenance Agreements associated with the re-construction of Railroad Bridge G941.

If you have any questions or comments, please contact Bill Harty at (702) 385-6529.

Sincerely,



David Moreno
Utilities Supervisor, District 1.


dm/wrh/lm

cc: D. Keller, Project Manager
J. Hoover, Assistant Chief Right-of-Way Agent
L. Sundin, Inspector, District 1
B. Harty, Right-of-Way Agent


UNION PACIFIC RAILROAD COMPANY

By:  12/19/14
Alexander Popovici, Date
Manager Industry and Public Projects

STATE OF NEVADA, acting by and through its
DEPARTMENT OF TRANSPORTATION


for  12/29/14
Rodolfo Malfabon, Director Date

REVIEWED AND RECOMMENDED BY:

 12/19/14
Paul A Saucedo, Chief R/W Agent Date

Jim
12-12-14

APPROVED FOR LEGALITY AND FORM:

 12-23-2014
Deputy Attorney General Date

Harty, William R

From: Alexander Popovici [APOPOVIC@UP.COM]
Sent: Thursday, November 13, 2014 1:39 PM
To: Harty, William R
Subject: Re: Preliminary Engineering agreement.

EXHIBIT "A"

EA 73652:
NDOT Project: NH-STP-015-1(147)
Project NEON Design Build
Reconstruct G941, UPRR Milepost 0.48, Federal Railroad Administration crossing 804215W.

Mr. Harty,

The UPRR estimates \$25,000 for pre-engineering work is sufficient for this project. The PE work consist in plans review, site visits, meetings with the DOT, contractors and/or consultants and similar activities. UP will be charging and invoicing you actual costs.

Thank you

Alexander Popovici
Manager Industry & Public Projects - UPRR
631 S. 7 St.
Phoenix AZ, 85034
Office 602 322 2510

**

This email and any attachments may contain information that is confidential and/or privileged for the sole use of the intended recipient. Any use, review, disclosure, copying, distribution or reliance by others, and any forwarding of this email or its contents, without the express permission of the sender is strictly prohibited by law. If you are not the intended recipient, please contact the sender immediately, delete the e-mail and destroy all copies.

**